STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 25/ 06 IN LOS ANGELES COUNTY I N RR | NVOCLVEMENT 05/ 30/ 06
CONTRACT NUMBER 07-2Y3504 LOS ANGELES AT VARI QUS LOCATI ONS CONTRACT CODE "A '
LOCATI ON 07-LA-10-14.9/19.0 25 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 3 ENG NEERS EST 646, 470. 00 AMOUNT OVER 1,102.00 PERCENT OVER EST 0. 17
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 647,572. 00 2 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252- 0266
IRVINE CA 92614-5706
2 660, 310. 00 3 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
00688659
2230 LEMON AVENUE FAX 562 591- 7485
LONG BEACH CA 90806
3 838, 000. 00 1 ALL AMERI CAN ASPHALT 951 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 951 739-4671

CORONA CA 92878-2229



07-2Y3504 Bl D245

07-LA-10-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 25/ 06 05/ 30/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG
BURBANK CA
HARBER COVPANI ES GRI NDI NG
SAN BERNARDI NO CA
ORTI Z ASPHALT ASPHALT CONCRETE
COLTON CA
PAVEMENT RECYCLI NG SYSTEM COLD PLANE
Rl VERSI DE CA
TRAFFI C LOCPS | NC LOOPS

ANAHEI M CA



07-2Y3504 Bl D245

07-LA-10-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 25/ 06 05/ 30/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALI FORNI A PROFESSI ONAL ENG NEERI NG LOOPS
SQUTH EL MONTE CA
GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
PAVEMENT RECYCLI NG SYSTEM | NC COLD M LLI NG
Rl VERSI DE CA
PENHALL COVPANY JO NT SEAL
ANAHEI M CA
R AND D STEEL REBAR
COVPTON CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
NI POMO CA
SUDHAKAR COVPANY STRI PI NG AND CONSTRUCTI ON AREA SI GNS
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A PROFESSI ONAL ENG NEERI NG ELECTRI CAL

CONTI NUED

SOQUTH EL MONTE CA

PENHALL COVPANY
ANAHEI M CA

SUDHAKAR COVPANY
RI ALTO CA
ON NEXT PAGE

CONCRETE REMOVALS

STRI PI NG



07-2Y3504
07-LA-10-14
05/ 25/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L
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OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

05/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 THOVAS AND PRATT
PI NOLE CA

TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS



07-2Y3504 Bl D245

07- LA-10- 14 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 25/ 06 05/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 6, 000. 00 6, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
5 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 17, 500 3.10 54, 250. 00
6 260210 AGGREGATE BASE ( APPROACH SLAB) VB 4 600. 00 2, 400. 00
7 390095 REPLACE ASPHALT CONCRETE SURFACI NG B 52 480. 00 24, 960. 00
8 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 1, 350 190. 00 256, 500. 00
9 401108 REPLACE CONCRETE PAVEMENT VB 42 1, 400. 00 58, 800. 00
(RAPI D STRENGTH CONCRETE)
10 406003 TIE BAR (DRI LL AND BOND) EA 45 60. 00 2, 700. 00
11 (S) 039004 GRI ND REPLACEMENT CONCRETE PAVENENT M2 190 55. 00 10, 450. 00
12 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 38 1, 800. 00 68, 400. 00
(TYPE R)
13 (F) 510800 PAVI NG NOTCH EXTENSI ON VB 1.1 5, 000. 00 5, 500. 00
14 511118 CLEAN EXPANSI ON JO NT M 16 100. 00 1, 600. 00
15 (S) 519117 JONT SEAL (MR 30 M) M 16 195. 00 3,120. 00
16 (S) 519120 JONT SEAL (MR 15 M) M 14 200. 00 2, 800. 00
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 120 45. 00 5, 400. 00
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,930 1.40 5, 502. 00
19 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 340 4.50 1, 530. 00
20 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 350 3. 60 1, 260. 00
(BROKEN 3.66 M- 0.92 M
21 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 540 1.20 648. 00
(BROKEN 10.98 M - 3.66 M
22 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 310 1.20 1,572.00
(BROKEN 5.18 M- 2.14 M
23 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 530 6. 00 3, 180. 00
24 (S) 039005 | NDUCTI VE LOOP DETECTOR ( REPLACEMENT) EA 30 800. 00 24, 000. 00
25 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00 40, 000. 00

TOTAL 647,572. 00



07-2Y3504 Bl D245
07-LA-10-14 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 25/ 06 05/ 30/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 885. 00 885. 00 2, 300. 00 2300. 00
2 8, 300. 00 8300. 00 22,700. 00 22700. 00
3 7,500. 00 7500. 00 11, 000. 00 11000. 00
4 75, 800. 00 75800. 00 96, 000. 00 96000. 00
5 4.20 73500. 00 5. 40 94500. 00
6 750. 00 3000. 00 2,500. 00 10000. 00
7 400. 00 20800. 00 675. 00 35100. 00
8 110. 00 148500. 00 170. 00 229500. 00
9 2,280.00 95760. 00 1, 400. 00 58800. 00
10 200. 00 9000. 00 120. 00 5400. 00
11 75. 00 14250. 00 34. 00 6460. 00
12 2,248.00 85424. 00 2, 800. 00 106400. 00
13 8, 300. 00 9130. 00 13, 000. 00 14300. 00
14 92. 00 1472. 00 280. 00 4480. 00
15 185. 00 2960. 00 290. 00 4640. 00
16 190. 00 2660. 00 320. 00 4480. 00
17 40. 00 4800. 00 46. 00 5520. 00
18 1.30 5109. 00 1.50 5895. 00
19 4.00 1360. 00 4.50 1530. 00
20 3. 00 1050. 00 3.50 1225. 00
21 1.00 540. 00 1.10 594. 00
22 1.00 1310. 00 1.10 1441. 00
23 5. 00 2650. 00 5.75 3047. 50
24 675. 00 20250. 00 750. 00 22500. 00
25 64, 300. 00 64300. 00 90, 187. 50 90187. 50
TOT 660, 310. 00 838, 000. 00




